State of Hawaii
DEPARTMENT OF LAND AND NATURAL RESOURCES
ENGINEERING DIVISION
P.O. Box 373
Honolulu, Hawaii 96809

ADDENDUM NO. 1
TO

JOB NO. J45CS41B-2
ROCKFALL MITIGATION IMPROVEMENTS
BOOTH ROAD
HONOLULU, OAHU, HAWAII

This addendum, as issued shall become part of the Contract Documents, for the subject project.
The Plans and Specifications shall be amended as follows:

PRE-BID CONFERENCE
A pre-bid conference and site visit was held on August 18, 2016 at 9:30 a.m. at Booth Road
project site at Booth Road, Honolulu. See attached Minutes of Meeting.

PLANS

1. Sheet C-1;
a. DELETE Construction Note 4 and replace with the following:
“In the unlikely event that subsurface historic resources, including human skeletal
remains, structural remains, cultural deposits, artifacts, sand deposits, or sink
holes are identified during the demolition and/or construction work, cease work in
the immediate vicinity of the find, protect the find from additional disturbance,
and contact the State Historic Preservation Division (SHPD), at (808) 692-8015.”

2. Sheet C-3;
a. REVISE Special Mitigation description for Post ID 1 to read as follows:
“Tighten lateral cables. See note 4”

b. REVISE Special Mitigation description for Post ID 6 to read as follows:
“Tighten lateral cables. See note 4”

c. REVISE Note 5 to read as follows:
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“Prior to ordering of any material identified in these documents, the Contractor
shall confirm all sizes, quantities, and dimensions and notify the Engineer in
writing in case of any discrepancies.”

SPECIFICATIONS

1. Section 01505 — Mobilization and Demobilization;
a. DELETE Subsection 3.01.A and replace with the following”
“A.  Contractor is required to obtain his/her own right of entry/access to the
site from the appropriate private property owners. Contractor shall
coordinate mobilization with the private owners.”

ENGINEERING DIVISION
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CARTY CHANG, P.E.
Chief Engineer
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Minutes of Meeting:

Date: August 18, 2016 at 9:30 a.m.
Place: Booth Road, Honolulu, Oahu
Re: Pre-bid Conference Meeting Minutes for Job No. J45CS41B-2

Rockfall Mitigation Improvements Booth Road, Honolulu, Oahu, Hawaii
Attendees:  See attached sign in sheet.

The meeting was opened by Brian Chang, project engineer (DLNR), who introduced the project.
The technical details of the project were then summarized by Ryan Okahashi, consulting project
engineer (AECOM).

Project Overview:

The work shall generally consist of clearing vegetation, installing erosion matting, tightening
existing rockfall fence lateral cables, and installing wire rope clips.

The following questions and comments were raised at the pre-bid meeting and the responses are
hereby provided:

The following were comments and clarifying statements made to the bidders:

e The last day to submit questions by email will be August 25 at noon. Addendum will be
issued September 2 at 4:30 p.m.

e SHPD information will be included with the addendum.
e The offer due date is September 8 at 2:00 pm through HIePRO only.

e Contractor will be required to obtain their own right of entry/access with the private
OWners.

The following were questions raised by the bidders:

e After lateral cables are tightened, are the old clips re-installed?

o Existing clips need to be removed in order to tighten lateral cables. Once existing
clips are removed, they should be replaced with new clips.

e What size diameter of tree is allowed to be cut and removed?

o Trees with 18 diameter or smaller shall be cut and removed. Trees larger than
18’ diameter shall be coordinated with the Engineer for removal. See
Specifications.

e What is the timeframe for this project?
0 42 consecutive calendar days from Notice to Proceed. See Proposal.



e s cut vegetation allowed to be chipped/mulched and left onsite in lieu of removal from
the site?

0 All cut vegetation shall be hauled out and removed from the site. Chipping or
mulching vegetation to be left onsite shall not be allowed.

e If rocks are encountered during erosion mat installation, do they need to be removed?
Could an alternative option for this situation be proposed?

o Contractor shall submit their bid for the project per contract documents. If rock is
encountered during erosion mat installation, Contractor may propose a solution
at that time for review and approval by the Engineer with concurrence from the
State.

e When is the approximate construction start date?
o Construction is anticipated to start once Notice to Proceed is granted
approximately one (1) month after bid closing.

The meeting adjourned at 11:00 a.m.

Submitted by:

Brian Chang, P.E.

Engineering Division

Department of Land and Natural Resources



SIGN-IN SHEET

PRE-BID CONFERENCE/SITE VISIT

Job Number: _ J45CS41B-2 Date and Time: August 18, 2016 9:30 a.m.
Job Title: Rockfall Mitigation Improvements at Booth Road, Honolulu, Oahu, Hawaii.
Name Company Email Address Phone

1 | Brian KF Chang DLNR/Eng Div briankfchang@hawaii.gov 587-0250
2 | Sharon Kokubun DLNR/Eng Div
3 | Barry Cheung DLNR/Land Div
4 | Ardalan Nikou AECOM Ardalan.Nikou@aecom.com 529-7223
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Meeting location — 3025 Booth Road, Honolulu, Hawaii 96813
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